CH-53 TTU chart showed full and open, but opportunities web site
shows decision to go TSC Il Lot Il set-aside. Please clarify approach
P-8 Sole Source work to Boeing, is this because the Government does
not own the data and thus no competition?

Will all of the solicitations under all of the FTSS and TSC -llII briefed be
LPTA?

Why has MCAT value dropped from $104M to S50M?

The timing of some FTSS IV RFPs appear to occur at a time when we may
not have had heard if we won an FTSS IV award. Can you comment?

When you start connecting simulators how do you deal with the
Terrain/Air/Sea, environmental representations?

Emerging technology - why would you not want to go full and open to
gather ideas from others besides just SB's?

Emerging Technologies - How confident are you in the funding for this
program as it was not funded last go around

RFP for CNIC ED UC services is out. Is it a competitive RFP? What is the
acq strategy? It only said SBSA on slide. You said 8(a) at PALT. Is this

still the case?
Please explain why there are so few TDPC Lot Il opportunities and no Lot

| opportunities?
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The slides have been updated to reflect the current plan for CH-53
TTU which is TSC-IlI Lot-Il

Although we may own the data it has not yet been delivered at this
point in the acquisition process. In addition, the technical baseline of
the weapon system is changing so rapidly at this phase of the
acquisition process, that maintaining concurrency between the
platform and the training devices would not be practice in a

competitive environment.
No. Most are "Best Value". Selection of LPTA should be based on

procurement risk (i.e. low risk efforts are more suited to LPTA
strategies).

TSIS ROM values are based on numerous planning factors. The
number of devices has been reduced and the acquisition system
baseline has been defined, and does not include out-year

requirements.
The only RFPs under FTSS IV that will occur prior to award notification

are the awardable sample tasks. All other RFPs under FTSS IV will be
released after contract award.

Generally, we try and utilize common models to ensure they are
equally represented across the Navy Continuous Training
Environment networks. If there are differences we use translators to
ensure realism across distributed simulators. Finally, we spend time
testing our systems to catch errors if there are any.

Our acquisition strategies are developed based on requirements,
risks, regulatory and statutory guidance. This includes the use of
small business, i.e. how many small business are interested and
capable of doing the work.

Funding is still TBD, hence the $9M (approx.) on the slide. This is still
being targeted for FY15. The anticipated acquisition strategy is IDIQ,
therefor the number will be ceiling.

The current acq strategy is 8(a). The strategy is being reviewed by

TSD Legal to ensure consistent application of the injunction issued in

the Dynalantic decision.
TDPC was based on a forecast of projected work, however portions of

that work have not come to fruition and therefore our utilization of
the MAC has been less than expected.
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What is expected award date for NAWC CSS contract? It was awarded on //1/2014

Even though you mentioned sole source work, please re-emphasize why We provide the sole source efforts for information and teaming
you are doing that, especially for FMS. opportunities.

What is the approval level for sole source? Who (by name) signs the

Py — lue levels? >$150K - <$650K - NAWCTSD Program Procuring Contracting Officer
s for the value levels®

>$650K - <$12.5M - Procuring Activity Competition Advocate
(NAWCTSD Chief of the Contracting Office - All programs) or Flag/SES
(Headquarters Contracting) Based on the program designation, the

Flag/SES will be different
>$12.5M - <$85.5M - Flag/SES (Headquarters Contracting) - Based on

the program designation, the Flag/SES will be different: > $85.5M -

ASN(RDA)
Why would any courseware be sole source, if there are so many Each acquisition is unique, with unique requirements and strategies.
companies who could do that? Program strategies are developed based on specific requirements,

risks, market research and DoD acquisition policy. Specific
procurements may have unique data, customer and/or programmatic
requirements that result in a sole source procurement.

With NAWCTSD Command Alignment through NAVAIR, as the TSD POC, NAWCTSD supports many Non-NAVAIR customers with our products

what plans do you have to ensure that TSD becomes the primary and services. We will continue to build relationships in this market

warfare center of choice in support of NAVSEA training? sector and adapt to their requirements and needs. However, at the
end of the day customers, NAVAIR and Non-NAVAIR, choose
NAWCTSD not because they are required to but because they want to.

With the services reportedly adding 6,000 uniformed cyber warriors This is a very high visibility subject within the Navy. We have several
over the near term, a significant training requirement will emerge. What specific NAWCTSD programs (e.g. Digital Tutor, Intelligent Tutor) in
do you see in the Navy's FYDP (funding) to support this? this technology area. In addition we continually work within the S&T

community to define and explore relevant technologies. With respect
to funding, several resource sponsors have responsibility to fund
programs with potential impact to training "cyber" skills within the

Nawvv

What is Ada? Ada is the obsolete DOD programming language used for the PC-
based fire fighting trainer software. We plan to transition from PC
computers/Ada software to a more reliable non-PC based computer
system.
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Can you elaborate more on the opportunities for the counter anti-
access/area denial program? Anti-UAV?

What efforts do you have related to information overload and tactical
decision making under stress? Human cognition?

Is there a timeframe for a sources sought expected for Virtual
Environment and Synthetic (VE&S) training IDIQ?

What contract vehicle and when was the CNIC courseware development

contract released?

The news just reported the tragic friendly fire incident in Afghanistan
where 5 US SOF died from a precision weapon dropped by a B-1. We
must remember these soldiers that gave the ultimate sacrifice, and
never forget that our work is critical to ensuring mission success.
Towards that end, what should we - industry and government do

differently in order to protect our warfighters? And with what urgency?

With increasing small business goals, do you see more FTSS IV task
orders being opened to small business?

Will you present an overview of the MACs used by NAWCTSD? An
overview of each vehicle on POP, ceiling, awardees, tasks or dollars per
FY? Plans for follow on (FTSS IV)?
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The program is through ONR Code 34, called Environment Designed to
Undertake Counter A2AD Tactics Training & Experimentation
(EDUCAT2E). Dr. Ami Bolton is the Program Officer at ONR.

We have several efforts that address information overload, especially
with respect to interface design and a few related to improving
decision making through improved training, as well as system design.
These projects are all included in our research summary book that can
be found on the NAWCTSD website

(htto://www.navair.navv.mil/nawctsd/Programs/Index.cfm) .
Sources sought will likely be released late summer or early fall this

year.
The current acq strategy is 8(a). The strategy is being reviewed by
TSD Legal to ensure consistent application of the injunction issued in

the Dynalantic decision.
Our thoughts and prayers are with the family and friends of those

killed in the recent friendly fire incident. In general, we will continue
to improve fidelity and training realism, to include LVC scenarios, to
minimize as much as possible scenarios that could result in mishaps,
accidents, or friendly fire casualties. Specific to this incident, the
official investigation should identify specific casual factors requiring
corrective action (to include training, if applicable). However, those
that serve our nation will inevitably be placed in harms way and
prudent measures must be taken to minimize risk, where practical.

Each acquisition is unique, with unique requirements and strategies.
Program strategies are developed based on specific requirements,
risks, market research and DoD acquisition policy. Specific
procurements may be placed under the small business program based
on policy and legal requirements that are well defined and uniquely
reviewed for each procurement.

The information for each of the MACs is being posted on the
NAWCTSD website. The FTSS IV Industry day is scheduled for 15 July
2014,
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Where will your slides be posted? Will there be specific opportunity
information provided?

Why are the MQ-4/8 FEAs being 4/8 being done "in house" vs
contracted? Also if done in-house, will the FEA results for the MQ-4/8
be completed in time and provided as GFl to awardees of MQ-4/8
trainer/courseware efforts? Seems the timing may be off to complete

FEAs in time to provide results as GFl to trainer/courseware vendors. It's

imperative the approved FEAs be provided as GFl in order to design and
develop effective curriculum for the MQ-4/8 efforts.

| saw some PMA 205 programs briefed, but did not see the ranges area.
Are the program charts for this area?

Any insight on the rationale behind PMA 262 using MFS for all those

Triton training requirements? Seems there is much innovation amongst

the industry in the room in doing this more effectively and at a reduced
cost.

Aside from the briefed activity in support of the Center for info
Dominance, will TSD be involved with any broader Cyber Training
initiatives for the Navy?
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http://www.navair.navy.mil/nawctsd/EBusiness/BusOps/Forecast/TSI
S.cfm

The MQ-4/8 FEA is being done in house as part of the Government's
role to be a Lead System Integrator (LSI). The FEAs will be provided as
GFI for the design and development of the MQ-4/8
trainer/courseware.

Information is available at the PMA-205 website at
http://www.navair.navy.mil/index.cfm?fuseaction=home.display&key
=C27C2B4D-C5F7-4427-A758-EED97E7BC76E

This is a decision by the PMA Program Manager on the strategy to
acquire systems, this includes in house or contracted out activities.

Currently this is the only known requirement. It is likely that
NAWCTSD will be involved as additional training requirements are
vetted through OPNAV N2/N6 and Navy Cyber Command.
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